
Work Order Bid (ID)

WO/15015SE7225/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1972 brick rancher with approx 1750 sqft, Sq D 200 amp fuse box in utility room

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE7225AuditAudit Name:

CLIENT INFORMATION

15015SE7225Client ID:

AGENCY INFORMATION

South East TN. Human Resource Agency (423) 949-2191

(423) 949-4023(PO Box 909) 1012 Resource Road

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Bloodworth, Darrell Work Phone:Agency Contact:

Email Address:

(423) 505-4585Cell Phone:
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Measures
Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Pressure pan readings
Living 2.1
Dining 4.4
Kitchen 2.5/2.6
Family 2.2
Bed1 2.8
Bed2 2.6
Bed3 2.5
Hall Bath 2.1
Return 4.6

Components Inspected

#

1

Duct Sealing1 See 
Comment

Labor

Duct Sealing1 1See 
Comment

Miscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Blower door 2090 Target 1796

Majority of leakage is from ductwork

Components Inspected

#

2

Infiltration Reduction1 294CFMMiscellaneous Su

Infiltration Reduction1 294CFMLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 50 gal NG in utility room

Components Inspected

#

3

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 50 gal NG in utility room

Components Inspected

#

4

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Requires baffles for vented soffitt,  3 electrical junctions to be made up 
correctly, vent bathroom exhaust fan to outside, seal approx 12x12 hole in 
drywall above kitchen cabinet in attic, vent kitchen plumbing thru roof, attic 
access is in garage.

Components Inspected

#

5

Attic Insulation  - 
Fiberglass, Blown - R-30

1 1750SqFtInsulation

Attic Insulation  - 
Fiberglass, Blown - R-30

1 1750SqFtLabor

Install Baffles2 80Linear 
Foot

Insulation

Install Baffles2 80Linear 
Foot

Labor

Make up electrical 
junctions

3 3EachLabor

Make up electrical 
junctions

3 3EachMiscellaneous Su

Vent bathroom exhaust 
to outside

4 1EachLabor

Vent bathroom exhaust 
to outside

4 1EachHealth and Safety 

Seal hole above kitchen 
cabinet in attic

5 1SqFtConstruction Mate

Seal hole above kitchen 
cabinet in attic

5 1SqFtLabor

Vent kitchen sink thru 
roof

6 1EachHealth and Safety 

Vent kitchen sink thru 
roof

6 1EachLabor
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 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Refrigerator Rplcmnt

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 20 cuft not to exceed 410 kWh/yr, properly dispose of existing refrigerator

Components Inspected

#

6

Energy Star - Any10 1EachRefrigerators

Installation Labor11 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace Htg. System HVAC

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Measures 7 and 8 equals NG Gaspak unit, Contractor to determine proper 
sizing using Manual J, NG Gaspak unit to include digital thermostat, properly 
seal all ductwork,  properly dispose of existing unit

Components Inspected

#

7

NG Gaspak unit1 1EachHeating Equipmen

NG Gaspak unit2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace A/C HVAC

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Measures 7 and 8 equals NG Gaspak unitContractor to determine proper 
sizing using Manual J, NG Gaspak unit to include digital thermostat, properly 
seal all ductwork,  properly dispose of existing unit

Components Inspected

#

8

NG Gaspak unit1 1EachCooling Equipmen

NG Gaspak unit2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

CO monitor1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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